Watersheds Co
of Ventura Cou

Watersheds Coalition of Ventura County Proposition 84 IRWMP Implementation Grant
Attachment 4 — Budget

See Exhibit B for detailed guidance on preparation of this attachment.

Table 7 (Exhibit B) must be completed for each project in the Proposal and another form must be completed as a summary
or roll-up budget for the entire Proposal. For each project contained in the Proposal, provide detailed budget documentation
supporting the costs shown in Table 7, Project Budget. For each budget category shown in Table 7, there may be several
tasks and sub-tasks.

Table 7 will also be used to present the funding match for the Proposal, including documenting that the Proposal will meet
the minimum requirement of at least 25 percent of the total costs. As discussed in the Guidelines, the requirement for
funding match may be waived for projects that demonstrate they address a critical water supply or water quality issue for a
DAC. See Exhibit B for more information on how to present the budget and also, where relevant, requesting a funding
match waiver.

Applicants must consider the relevant labor code compliance requirements and the applicability of prevailing wage laws in
developing the Budget as explained in Section IV of the Guidelines. Applicants should also identify funding for the Data
Management and Monitoring Deliverables identified in the Work Plan, including any data sharing efforts with the applicable
State databases.

EXHIBIT B BUDGET

The Proposal must provide a detailed estimate of costs. The estimate must at a minimum include the following for each
individual project within the Proposal:

e Land costs, planning and design costs, environmental compliance and documentation costs; construction costs
shown by project task, or phase; and the contingency amount for the Proposal.

e All sources of the funding match; eligible funding match amounts can include, subject to DWR approval, prior costs
borne by the applicant or individual project proponent after September 30, 2008.

e The amount of funding match applied to each task, eligible costs consist of those costs incurred after the date of
the grant agreement is executed.

e Any other State funds being used that will not come from this grant.
e Tasks that are completely supported by funding match.

The detailed budget should be commensurate with the design stage that is being submitted and be broken out by task used
in the Work Plan. The detailed budget should clearly identify a contingency amount (i.e. contingency percentage) applied to
the project budget. Applicants must also provide an explanation of the rationale used to determine this contingency
percentage. The tasks shown on the Budget must agree with the tasks described in the Work Plan and shown in the
schedule in Attachment 3 and 5.

Table 7 must be completed for each project in the Proposal. Table 8 must be completed as a summary (roll-up) Budget for
the entire Proposal. The “Summary Budget Table 8" must be clearly marked as such. Although the applicant should
complete Row (i) for each individual project, for IRWM Implementation grant funding, the Minimum Funding Match
requirement applies to the costs of the overall Proposal.

This Attachment provides, as a first page, a is provided at the end. Contingencies vary from
summary table of all of the project budgets. The project to project and are based on the level of
summary budget is followed by individual tables planning or design, specific challenges for
(Table 7 per the PSP) for each project as well construction or implementation of an individual
as a budget breakdown for the items in the project, and other site- and project-specific
work plan; Table 8, a summary (roll-up) budget, factors.
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Attachment 4 - WCVC Budget Summary

Budget Category

Ventura County Regional Urban Landscape Efficiency Program (R-1)

Calleguas Regional Salinity Management Pipeline, Phase 2A
(C-14)

Camrosa Round Mountain Desalter (C-13)

Requested State

Other State

Requested State

Other State

Requested State

Other State

Non-State Share Share (Grant Funds Being Non-State Share| Share (Grant Funds Being Non-State Share| Share (Grant Funds Being
(Funding Match) Funding) Used Total (Funding Match) Funding) Used Total (Funding Match) Funding) Used Total
(a) Direct Project Administration Costs $ -[$ -1 $ $ $ 67,580 [ $ -1 $ -1 3 67,580| $ 86,200 | $ -1 $ $ 86,200
(b) Land Purchase/Easement $ -1 $ -1 $ $ | $ 54,599 [ $ -1 $ -1 $ 54,599| $ 130,500 | $ -1 $ $ 130,500
Planning/Design/Engineering/
(c) Environmental Documentation $ -1 $ -1 $ $ | $ 832,086 | $ -1 $ -1 $ 832,086( $ 496,500 | $ -1 $ $ 496,500
(d) Construction/Implementation $ 320,200 $ 960,599| $ $ 1,280,798 $ 7,770,000 | $ 3,750,000 | $ -| $ 11,520,000[$ 1,260,000 ($ 2,300,000 | $ $ 3,560,000
(e) Mitigation/Enhancement $ -1 $ -1 $ $ -1$ 200,000 | $ -1$ -1 $ 200,000( $ -1% -3 $ -
[0) Construction Administration $ -1 $ -1 $ $ | $ 450,000 | $ -1 $ -1 $ 450,000|| $ 257,600 | $ -1 $ $ 257,600
(9) Other Costs $ -1 $ -1 $ $ 18 -1% -1$ -1 8 1 $ -1 8 -1 8 $ -
(h) Construction/lmplementation Contingency $ -l $ -1$ $ ¢ 1,875735] $ -1$ -1$ 1,875,735|$ 483,000 | $ I $ 483,000
; Grand Total
() (Sum (a) through (h) for each column) $ 320,200 $ 960,599( $ $ 1,280,798||$ 11,250,000 |$ 3,750,000 | $ -| $ 15,000,000$ 2,713,800 |$ 2,300,000 | $ $ 5,013,800
. Calculation of Funding Match %
0) (Used in Funding Match Scoring Criterion) ) ) $ - 25% ) ) - 75% ) ) 54%
CamSan/Camrosa Recycled Water Interconnection (C-15) United Water Conservation District Seawater Barrier Pilot Well | VCWWD No. 16 Piru Treatment Plant Tertiary Upgrade (SC-10) -
(SC-9) DAC
Budget Category
Requested State| Other State Requested State| Other State Requested State| Other State
Non-State Share Share (Grant Funds Being Non-State Share| Share (Grant Funds Being Non-State Share| Share (Grant Funds Being
(Funding Match) Funding) Used Total (Funding Match) Funding) Used Total (Funding Match) Funding) Used Total
(a) Direct Project Administration Costs $ 32,000 | $ -1 % -1 % 32,000 [ $ 65,000 | $ -1 % -1 % 65,000 |[ $ -1 % 80,000 | $ $ 80,000
(b) Land Purchase/Easement $ 35,000 | $ -1 $ -8 35,000 $ 44,600 | $ -1 $ -8 44,600 || $ 236,841 | $ -1 $ $ 236,841
Planning/Design/Engineering/
(c) Environmental Documentation $ 100,000 | $ -1 $ -1 $ 100,000 || $ 115,000 | $ -1 $ -1 $ 115,000 |[ $ -1$ 450,000 | $ $ 450,000
(d) Construction/Implementation $ 1,050,000 | $ 2,750,000 | $ -1 % 3,800,000 || $ 375,400 | $ 500,000 | $ -1 % 875,400 $ -1 % 2,475,000 | $ $ 2,475,000
Environmental Compliance/
(e) Mitigation/Enhancement $ 60,000 | $ -1 $ -1 % 60,000 || $ 10,000 | $ -1 % -1 % 10,000 || $ -1 % 60,000 | $ $ 60,000
[0) Construction Administration $ 589,000 | $ -1 $ -1 $ 589,000 || $ 40,000 | $ -1 $ -1 $ 40,000 || $ -1 $ 350,000 | $ $ 350,000
(9) Other Costs $ -1$ -1 $ -1 $ - $ -1 $ -1 $ -1 8 - $ -1 8 -1 8 $ -
(h) Construction/Implementation Contingency $ 884,000 | $ -1 $ -3 884,000 | $ -1 $ -1 $ -1 $ - $ -1$ 335,000 | $ $ 335,000
; Grand Total
() (Sum (a) through (h) for each column) $ 2,750,000 [ $ 2,750,000 | $ -|$ 5,500,000 $ 650,000 | $ 500,000 | $ -|$ 1,150,000 |[ $ 236,841 |$ 3,750,000 | $ $ 3,986,841
. Calculation of Funding Match %
0) (Used in Funding Match Scoring Criterion) ) ) - 50% ) ) - S57% ) ) 6%
The Nature Conservancy Natural Floodplain Protection Program Ojai Valley Land Consgrvaqcy Ojai Meadows Ecosystem GRAND TOTAL FOR ALL PROJECTS
(SC-7) Restoration Final Phase (V-5)
Budget Category
Requested State| Other State Requested State| Other State Requested State| Other State
Non-State Share Share (Grant Funds Being Non-State Share| Share (Grant Funds Being Non-State Share| Share (Grant Funds Being
(Funding Match) Funding) Used Total (Funding Match) Funding) Used Total (Funding Match) Funding) Used Total
(a) Direct Project Administration Costs $ -1 $ -1 $ -1 $ -[$ 5,000 | $ 11,100 | $ -1 $ 16,100 [[ $ 255,780 | $ 91,100 [ $ $ 346,880
(b) Land Purchase/Easement $ 1,507,500 | $ 3,000,000 | $ -|$  4,507,500( $ -1 % -1 % -1 $ -l $ 2,009,040 | $ 3,000,000 | $ $ 5,009,040
Planning/Design/Engineering/
(c) Environmental Documentation $ -1 % -1 % -1 % - $ -1 $ -1 $ -1 % - $ 1,543,586 | $ 450,000 | $ $ 1,993,586
(d) Construction/Implementation $ -8 -1$ -1$ - $ 92,518 [ $ 392,624 | $ -1$ 485,142||$ 10,868,117 |$ 13,128,223 [ $ $ 23,996,340
Environmental Compliance/
(e) Mitigation/Enhancement $ -1 $ -1$ -1 $ - $ 4,800 | $ 15,600 | $ -1 $ 20,400 |[ $ 274,800 | $ 75,600 | $ $ 350,400
(f) Construction Administration $ -1 $ -1 $ -1 $ -l % 7,500 | $ 20,500 | $ -1 % 28,000 || $ 1,344,100 | $ 370,500 | $ $ 1,714,600
(9) Other Costs $ -1% -8 -1$ -1 $ -1$ -1$ -1$ -1 $ -1 $ -1 $ $ -
(h) Construction/Implementation Contingency $ -1 $ -1 $ -1'$ -3 16,795 | $ 60,176 | $ -3 76,971|[$ 3,259,530 [ $ 395,176 | $ $ 3,654,706
: Grand Total
0 (Sum (a) through (h) for each column) $ 1,507,500 | $ 3,000,000 | $ -[$ 4,507,500 $ 126,613 | $ 500,000 | $ -1 $ 626,613||$ 19,554,953 |$ 17,510,599 | $ $ 37,065,551
. Calculation of Funding Match %
0) (Used in Funding Match Scoring Criterion) ) ) $0 33% ) ) - 20% ) ) $ 53%




Attachment 4 - Table 7 Budget

Ventura County Regional Urban Landscape Efficiency Program (R-1)

Summary and Back-up

Requested Other State

Non-State Share Grant Funds Being % Funding
Budget Category (Funding Match)[ Funding Used Total Match
(a)|Direct Project Administration Costs $ -1$ -1$ $ - |Not applicable
(b)|Land Purchase/Easement $ -1 $ -1$ $ - |[Not applicable
(c)|Planning/Design/Engineering/ Environmental Documentation $ -1$ -1$ $ - |Not applicable
(d)[Construction/Implementation $ 320,200 [ $ 960,599 | $ $ 1,280,798 25%
(e)|Environmental Compliance/ Mitigation/Enhancement $ -1$ -1$ $ - |Not applicable
(f) |Construction Administration $ -1 $ -1$ $ - |[Not applicable
(g)|Other Costs $ -1$ -1$ $ - |Not applicable
(h)|Construction/Implementation Contingency $ $ $ $ - |Not applicable
(i) |Grand Total, (a) through (h) $ 320,200 | $ 960,599 | $ $ 1,280,798 25%

Non-State Share (Funding Match) is being provided by each participating agency's CIP and/or water conservation funds.

(a) Direct Administration

Project Name: Ventura County Regional Urban Landscape Efficiency Program (VC-RULE) (R-1)

Task

Cost

Task 1: Administration

Task 2: Labor Compliance Program

Task 3: Reporting

Task 4: Assessment and Evaluation

» | (B |P

Total

Note:

Costs for Administration, Labor Compliance, Reporting, and Assessment and Evaluation are zero, because those tasks will be
performed by Oxnard and participating agency staff.

(b) Land Purchase/ Easement

Project Name: Ventura County Regional Urban Landscape Efficiency Program (VC-RULE) (R-1)

ROW Land
Agent/Surveyor/|Purchase/
Appraiser Easement Total
Task 5: Land Purchase/Easement - Not applicable $ -1 $ -1 -
Total $ -

(c) Planning / Design/ Engineering/ Environmental Documentation
Project Name: Ventura County Regional Urban Landscape Efficiency Program (VC-RULE) (R-1)

Consultant
Task 6: Consumption Data Evaluation and Target Customer Identification $ -
Task 7: Environmental Documentation - Not applicable $ -
Task 8: Permitting- Not applicable $ -
Total $ -
Note:

Cost for Consumption Data Evaluation and Target Customer Identification is zero as it will be performed by Oxnard and participating

agency staff.




Attachment 4 - Table 7 Budget
Ventura County Regional Urban Landscape Efficiency Program (R-1)
Summary and Back-up

(d) Construction/ Implementation

Project Name: Ventura County Regional Urban Landscape Efficiency Program (VC-RULE) (R-1)

Item Cont Bid Cost
Task 9: Vendor Procurement
Task 10: Program Implementation $ 1,280,798
Note:
Cost for Vendor Procurement is zero as it will be performed by Oxnard and participating agency staff
Breakdown of Program Implementation by Agency
Estimated
Number of Estimated
Estimated Large Number of
Project Cost |[Surveys and| Small Surveys
Agency Share Retrofits and Retrofits

Camrosa Water District $ 98,370 30 30
Casitas Municipal Water District $ 20,000 11 0
City of Camarillo $ 223,428 51 180
City of Oxnard $ 600,000 90 495
City of Simi/County Waterworks District No. 8 $ 150,000 60 0
Ventura County Waterworks District No. 1 $ 66,150 28 22
Ventura County Waterworks District No. 17 $ 66,150 28 22
Ventura County Waterworks District No. 19 $ 28,350 12 10
Lake Sherwood Community Services District $ 28,350 12 10

$ 1,280,798 322 769
(e) Environmental Compliance/ Mitigation / Enhancement
Project Name: Ventura County Regional Urban Landscape Efficiency Program (VC-RULE) (R-1)
Item Cost
Task 11: Environmental Compliance/Mitigation/Enhancement - Not applicable $ -

$ R

Total




Attachment 4 - Table 7 Budget
Ventura County Regional Urban Landscape Efficiency Program (R-1)
Summary and Back-up

(f) Construction Administration
Project Name: Ventura County Regional Urban Landscape Efficiency Program (VC-RULE) (R-1)

Item Cost
Task 12: Program Administration $

$
Total -
Note:

Costs for Program Administrationare zero, because this task will be performed by Oxnard and participating agency staff.

(g) Other Costs
Project Name: Ventura County Regional Urban Landscape Efficiency Program (VC-RULE) (R-1)

Item Cost
Not applicable $

$
Total $

(h) Construction/Implementation Contingency
Project Name: Ventura County Regional Urban Landscape Efficiency Program (VC-RULE) (R-1)

Item Cost
Not applicable $
$

Total $




Attachment 4 - Table 7 Budget
Calleguas Regional Salinity Management Pipeline, Phase 2A (C-14)
Summary and Back-up

Other State

Non-State Share Requested Funds Being % Funding

Budget Category (Funding Match) | Grant Funding Used Total Match
(a) [ Direct Project Administration Costs $ 67,580 [ $ -1 $ -1$ 67,580 100%
(b) [Land Purchase/Easement $ 54,599 [ $ -1 $ -1$ 54,599 100%
(c) [Planning/Design/Engineering/ Environmental Documentation $ 832,086 | $ -1 $ -1$ 832,086 100%
(d) [Construction/Implementation $ 7,770,000 | $ 3,750,000 | $ -1 $ 11,520,000 67%
(e) [Environmental Compliance/ Mitigation/Enhancement $ 200,000 | $ -1 $ -1$ 200,000 100%
(f) |Construction Administration $ 450,000 | $ -1 $ -1$ 450,000 100%)
(9) |Other Costs $ -3 -1 % -1$ - |Not applicable
(h) [Construction/Implementation Contingency $ 1,875,735 | $ -1$ -1$ 1,875,735 100%
(i) |Grand Total, (a) through (h) $ 11,250,000 | $ 3,750,000 | $ -1 $ 15,000,000 75%

Non-State Share (Funding Match) are provided by Calleguas CIP Funds and USBR Title XVI Funds, if available.

(a) Direct Administration

Project Name: Calleguas Regional Salinity Management Pipeline, Phase 2A (C-14)

Task Cost

Task 1: Administration $ -

Task 2: Labor Compliance Program $ 67,580

Task 3: Reporting $ -

Task 4: Assessment and Evaluation $ -

Total $ 67,580

Notes:

Costs for Task 1 (which is essentially invoice preparation) and 3 are zero,

impossible to estimate at this time.

because those tasks will be performed by Calleguas staff. Task 4 is also zero
because these documents were completed during previous phases and will hopefully require no revisions. If they will, then the costs will be minor and

Task 2 was estimated based on Contractor Compliance and Monitoring, Inc.cost formula for Hueneme Outfall labor compliance work and estimated

(b) Land Purchase/ Easement

Project Name: Calleguas Regional Salinity Management Pipeline, Phase 2A (C-14)

ROW
Agent/Surveyor/ |Land Purchase/
Appraiser Easement Total
Task 5: Right-of-Way Acquisition $ 54,599 | $ 54,599
$/Acre Acres Land Cost
Permanent Easement Cost $ 17,727 3.08[ $ 54,599

Notes:

Cost per acre based on underground pipeline easement acquisition for SMP Phase 1D.
Did not include temporary easement because no comparable costs available for SMP Phase 1D. Other costs based on approximate

costs for ROW acquisition on similar projects.



Attachment 4 - Table 7 Budget
Calleguas Regional Salinity Management Pipeline, Phase 2A (C-14)
Summary and Back-up

(c) Planning / Design/ Engineering/ Environmental Documentation
Project Name: Calleguas Regional Salinity Management Pipeline, Phase 2A (C-14)

Consultant
Task 6: Preliminary Design $ -
Task 7: CEQA Documentation $ 12,366
Task 8: Design $ 819,720
Task 9: Permitting
Total $ 832,086
Notes:

Task 6 Preliminary design costs were not included because they precede the allowable match date. Task 7 and 8 costs are based on actual approved scope of work for
each task, but divided by 3 since three phases (2ABC) were covered. Task 9 Permitting costs are zero because this task will be performed by Calleguas staff.

(d) Construction/ Implementation

Project Name: Calleguas Regional Salinity Management Pipeline, Phase 2A (C-14)

Iltem Cont Bid Cost

Task 10: Construction Contracting $ -
Task 11: Construction $ 11,520,000
Total $ 11,520,000
Note:

Task 10: Construction Contracting costs are zero because this task will be performed by Calleguas staff. Task 11: Construction costs estimated based
on $32/linear feet-diameter-inch per Calleguas' historical construction costs and applied to 12,000 linear feet of 30-inch diameter pipe.

(e) Environmental Compliance/ Mitigation / Enhancement
Project Name: Calleguas Regional Salinity Management Pipeline, Phase 2A (C-14)

Item Cost

Task 12: Environmental Compliance/Mitigation/Enhancement

Dewatering Sampling $ 150,000

Stormwater Protection Pollution Plan Sampling/Enforcement $ 50,000
Total $ 200,000
Note:

Estimated costs based on previous projects.



Attachment 4 - Table 7 Budget

Calleguas Regional Salinity Management Pipeline, Phase 2A (C-14)

Summary and Back-up

(f) Construction Administration

Project Name: Calleguas Regional Salinity Management Pipeline, Phase 2A (C-14)

Iltem Cost
Task 13: Construction Administration

Geotechnical/Materials Inspection $ 250,000

Pipe/Valves Inspection $ 200,000
Total $ 450,000
Note:
Estimated costs based on previous projects.
(g) Other Costs
Project Name: Calleguas Regional Salinity Management Pipeline, Phase 2A (C-14)
Item Cost
Not applicable $ -

$ B
Total $ -
(h) Construction/Implementation Contingency
Project Name: Calleguas Regional Salinity Management Pipeline, Phase 2A (C-14)
Item Cost
Construction Contingency $ 1,875,735
$ B

Total $ 1,875,735
Note:

Assumed 12.5% of construction cost (rounded).




Attachment 4 - Table 7 Budget
Camrosa Round Mountain Desalter (C-13)
Summary and Back-up

Other State

Non-State Share| Requested Funds Being % Funding

Budget Category (Funding Match)| Grant Funding Used Total Match
()| Direct Project Administration Costs $ 86,200 -1$ -1 $ 86,200 100%
(b)|Land Purchase/Easement $ 130,500 | $ -1 $ -1 $ 130,500 100%
(c)|Planning/Design/Engineering/ Environmental Documentation $ 496,500 | $ -1$ -1 496,500 100%
(d)|Construction/Implementation $ 1,260,000 [ $ 2,300,000 | $ -1 $ 3,560,000 35%
(e)|Environmental Compliance/ Mitigation/Enhancement $ -1$ -8 -1 $ - | Not applicable
(f) [Construction Administration $ 257,600 [ $ -1 $ -1$ 257,600 100%
(9)|Other Costs $ -1$ -1$ -1$ - | Not applicable
(h)|Construction/Implementation Contingency $ 483,000 | $ -1$ -1$ 483,000 100%
(i) |Grand Total, (a) through (h) $ 2,713,800 [ $ 2,300,000 [ $ -1$ 5,013,800 54%

Non-State Share (Funding Match) are provided by Camrosa CIP Funds.

(a) Direct Administration

Project Name: Camrosa Round Mountain Desalter (C-13)

$/hr for

Task # of hours administrator [Cost

Task 1: Administration 416] $ 75.00 | $ 31,200

Task 2: Labor Compliance Program 533[ $ 75.00 [ $ 40,000

Task 3: Reporting 200( $ 75.00 | $ 15,000

Task 4: Assessment and Evaluation

Total 1,149 $ 86,200

Note:

Task 1: Administration is based on all administrative items including environmental documentation, planning, etc.
Task 2: Labor Compliance Program is based on the County WW Dist. No. 8's 1.0 MGD Tapo Canyon Water Treatment Plant labor compliance cost under

Prop. 50.

Task 3: Reporting is based on preparation of quarterly reports and required deliverables.
Task 4: Cost for preparation of the Monitoring Plan is zero because this task will be performed by Camrosa staff.

(b) Land Purchase/ Easement
Project Name: Camrosa Round Mountain Desalter (C-13)

ROW

Agent/Surveyor/|Land Purchase/

Appraiser Easement Total
Task 5: Land Purchase/Easement
Property Appraisal $ 3,000 | $ - $ 3,000
Pipeline Easement 127,500 $ 127,500
Total $ 130,500
Note:

Pipeline Easement cost at 3 acres x $85,000/ac x 50% value




Attachment 4 - Table 7 Budget
Camrosa Round Mountain Desalter (C-13)
Summary and Back-up

(c) Planning / Design/ Engineering/ Environmental Documentation
Project Name: Camrosa Round Mountain Desalter (C-13)

Consultant
Task 6: Design $ 480,000
Task 7: CEQA Documentation $ 5,000
Task 8: Permitting $ 11,500
Total $ 496,500
Note:

Design based on 12% of construction cost.

CEQA Documentation based on $2000 filing fee plus 40 hrs x $75/hr.

Cost for Task 8: Permitting is for update of Water Supply Permit and preparation of Drinking Water Source Assessment Program report at 150 hours at
$75/hr.

(d) Construction/ Implementation
Project Name: Camrosa Round Mountain Desalter (C-13)
Item Cont Bid Cost
Task 9: Construction Contracting $20,000
Task 10: Construction
Well Rehabilitation $290,000
Construction of 1.0 mgd Desalter $ 3,250,000
Total $3,560,000
Note:

Well Rehabilitation based on actual cost
Breakdown for 1.0 mgd Desalter Treatment Facility provided below

1.0 mgd Desalter -Breakdown

Grading & Site Work

Grading $ 35,000
SMP discharge line $ 20,000
Well Supply Line (4450' x $80/ft) $ 356,000
Finished Water Line (7000' x 80/ft) $ 560,000
Garden Wall/Walk Ways/Misc. $ 30,000
Landscaping $ 30,000
Fencing $ 15,000
Finished Water Tank (assume 20,000 gallon) $ 40,000
Paving $ 15,000
Finished Water Booster Pump $ 90,000
Transformer $ 15,000
Building

Pre-fabricated building (6000sqgft x $50/ft) $ 300,000
Slab $ 52,000
Interior Process Piping $ 50,000




Attachment 4 - Table 7 Budget
Camrosa Round Mountain Desalter (C-13)
Summary and Back-up

RO Process Equipment

RO Membrane Skid (includes feed pump) $ 900,000
Pre-Treatment Filters $ 100,000
Cartridge Filters $ 30,000
Anti-Scalant System $ 45,000
Caustic Soda System $ 50,000
Sodium Hypo-Chlorite System $ 45,000
Ammonia System $ 40,000
Instrumentation $ 150,000
Electrical $ 282,000
Total $ 3,250,000
(e) Environmental Compliance/Mitigation/Enhancement

Project Name: Camrosa Round Mountain Desalter (C-13)

Item Cost

Task 11: Environmental Compliance/Mitigation/Enhancement $ -
Total $ -

Note:

Costs for Environmental Compliance/Mitigation/Enhancement are zero, because those tasks will be performed by Camrosa staff pursuant to
environmental document requirements.

(f) Construction Administration
Project Name: Camrosa Round Mountain Desalter (C-13)

Item Cost

Task 12: Construction Administration $ 257,600
$ R

Total $ 257,600

Note:

Cost includes construction and full-time inspection at 8% of the Round Mountain Desalter construction estimate.

(9) Other Costs
Project Name: Camrosa Round Mountain Desalter (C-13)

Item Cost
Not applicable $ -
Total $ -

(h) Construction/Implementation Contingency
Project Name: Camrosa Round Mountain Desalter (C-13)

Item Cost
Construction Contingency $ 483,000
Total $ 483,000
Note:

Estimated at 15% of $3,250,000 of Desalter Construction Cost.



Attachment 4 - Table 7 Budget
CamSan/Camrosa Recycled Water Interconnection (C-15)
Summary and Back-up

Other State
Non-State Share | Requested Funds Being

Budget Category (Funding Match) | Grant Funding Used Total % Funding Match
()[Direct Project Administration Costs $ 32,000 | $ -1$ -1$ 32,000 100%)
(b)[Land Purchase/Easement $ 35,000 | $ -1$ -1$ 35,000 100%)
(c)[Planning/Design/Engineering/ Environmental Documentation $ 100,000 | $ -1$ -3 100,000 100%)
(d)|Construction/Implementation $ 1,050,000 | $ 2,750,000 | $ -1 $ 3,800,000 28%
(e)|Environmental Compliance/ Mitigation/Enhancement $ 60,000 | $ -1$ -1% 60,000 100%)
(f) [Construction Administration $ 589,000 | $ -1$ -1 $ 589,000 100%)
(9)|Other Costs $ -1$ -1 $ -1 $ - |Not applicable
(h)[Construction/Implementation Contingency $ 884,000 | $ -1 -1$ 884,000 100%)
(i) |Grand Total, (a) through (h) $ 2,750,000 [ $ 2,750,000 | $ -|$ 5,500,000 50%

Non-State Share (Funding Match) are provided by CamSan CIP Funds.

(a) Direct Administration

Project Name: CamSan/Camrosa Recycled Water Interconnection (C-15)

Task Cost

Task 1: Administration $ -

Task 2: Labor Compliance Program $ 32,000.00

Task 3: Reporting $ -

Task 4: Assessment and Evaluation $ -

Total $ 32,000.00

Note:

Costs for Administration, Reporting, and Assessment and Evaluation are zero, because those tasks will be performed by CamSan staff.

(b) Land Purchase/ Easement

Project Name: CamSan/Camrosa Recycled Water Interconnection (C-15)

ROW Land
Agent/Surveyor/ |Purchase/
Appraiser Easement Total
Task 5: Land Purchase/Easement
Permanent Land Purchase/Easement $ -1$ 26,589 | $ 26,589
Construction Land Purchase/Easement $ -3 8411 | % 8,411
Total $ 35,000
$/Acre Acres Land Cost
Permanent Easement $ 17,726 15[ $ 26,589

Note: Land costs ($/acre) were assumed to be the same as those for the SMP as the two projects are in close proximity to one another.




Attachment 4 - Table 7 Budget
CamSan/Camrosa Recycled Water Interconnection (C-15)
Summary and Back-up

(c) Planning / Design/ Engineering/ Environmental Documentation
Project Name: CamSan/Camrosa Recycled Water Interconnection (C-15)
Consultant

Task 6: Design $ 65,000

Task 7: Environmental Documentation $ 25,000
CEQA Filing $ 5,000

Task 8: Permitting $ 5,000

Total $ 100,000

Note:

Cost for Design based on previous design effort.
Cost for Environmental Documentation based on previous CamSan CEQA efforts.
Cost for Construction Permitting is based on prior experience.

(d) Construction/ Implementation

Project Name: CamSan/Camrosa Recycled Water Interconnection (C-15)

Iltem Cont Bid Cost

Task 9: Construction Contracting 0
Task 10: Construction $ 3,800,000
Total $ 3,800,000
Note:

Cost for Construction contracting is zero, because this task will be performed by CamSan staff.
Construction estimate based on $16.50/inch-diameter/linear feet (LF) or approx $396/LF for 9,600 LF of 24-inch pipeline.

(e) Environmental Compliance/ Mitigation / Enhancement
Project Name: CamSan/Camrosa Recycled Water Interconnection (C-15)
Item Cost
Task 11: Environmental Compliance/Mitigation/Enhancement

Dewatering Sampling $ 45,000

SWPPP Sampling/Enforcement $ 15,000
Total $ 60,000
Note:

Cost for Dewatering Sampling based on prior dewatering experience.
Cost for Stormwater Pollution Prevention Plan (SWPPP) Sampling/Enforcement based on prior SWPPP experience.



Attachment 4 - Table 7 Budget
CamSan/Camrosa Recycled Water Interconnection (C-15)
Summary and Back-up

(f) Construction Administration

Project Name: CamSan/Camrosa Recycled Water Interconnection (C-15)

Item Cost

Task 12: Construction Administration
Construction Management $ 435,000
Geotechnical/Materials Inspection $ 124,000
Pipe/Valve Inspection $ 30,000

Total $ 589,000

Note:

Construction Management based on 11.5% of $3,800,000 construction cost.

Cost for Geotechincal work based on prior experience.

Cost for Pipe/Valve inspection based on prior construction experience.

(g) Other Costs

Project Name: CamSan/Camrosa Recycled Water Interconnection (C-15)

Item Cost

Not applicable

Total $ -

Note:

(h) Construction/Implementation Contingency

Project Name: CamSan/Camrosa Recycled Water Interconnection (C-15)

Item Cost

Construction Contingency $ 884,000

$ -
Total $ 884,000
Note:

Estimate based on 23% of $3,800,000 construction cost.



Attachment 4 - Table 7 Budget
United Water Conservation District Seawater Barrier Pilot Well (SC-9)
Summary and Back-up

Other State

Non-State Share Requested Funds Being % Funding
Budget Category (Funding Match) | Grant Funding Used Total Match
(a) |Direct Project Administration Costs $ 65,000 | $ -1 $ -1 $ 65,000 100%
(b) |Land Purchase/Easement $ 44,600 | $ -1 $ -1 $ 44,600 100%
(c) |Planning/Design/Engineering/ Environmental Documentation $ 115,000 | $ -1 $ -1 $ 115,000 100%
(d) |Construction/Implementation $ 375,400 | $ 500,000 | $ -1 $ 875,400 43%
(e) |Environmental Compliance/ Mitigation/Enhancement $ 10,000 | $ -1 $ -1 $ 10,000 100%
(f) |Construction Administration $ 40,000 | $ -1 $ -1 $ 40,000 100%
(g) |Other Costs $ -1 $ -1 $ -1 $ - [Not applicable
(h) |Construction/Implementation Contingency $ -1 % -1 $ -1 $ - [Not applicable
() |Grand Total, (a) through (h) $ 650,000 | $ 500,000 | $ -1$ 1,150,000 57%

Non-State Share (Funding Match) are provided by United Water Conservation District's (UWCD) existing water rates for the General Fund pump charge.

(a) Direct Administration

Project Name: UWCD Seawater Barrier Pilot Well (SC-9)

Item Cost
Task 1: Administration $ 24,000
Task 2: Labor Compliance Program $ 15,000
Task 3: Reporting $ 12,000
Task 4: Assessment and Evaluation $ 14,000
Total $ 65,000
Back-up Calculations
Equipment/ Total Labor +
$/hr for Supplies for Equipment/
Task # of hours administrator [Labor $ Administration [Supplies
Task 1: Administration 283| $ 721 % 20,376 | $ 36241 % 24,000
Task 2: Labor Compliance Program 196 $ 65| % 12,740 | $ 2,260 | $ 15,000
Task 3: Reporting 166| $ 65| % 10,790 | $ 1,210 | $ 12,000
Task 4: Assessment and Evaluation 56| $ 721 % 4,032 | $ 9,968 | $ 14,000
total $ 47,938 | $ 17,062 [ $ 65,000
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United Water Conservation District Seawater Barrier Pilot Well (SC-9)
Summary and Back-up

(b) Land Purchase/ Easement
Project Name: UWCD Seawater Barrier Pilot Well (SC-9)
Iltem

ROW Land

Agent/Surveyor/ |Purchase/

Appraiser Easement Total
Task 5. Property Appraisal $ 2,500
Task 6: Phase 1 Site Assessment $ 2,100
Task 7: Well Site Easement Acquisition $ 40,000

Total: Land Purchase/Easement| $ 4,600 | $ 40,000 | $ 44,600

Note:

Property appraisal based on actual cost spent.

Phase 1 site assessment based on actual cost spent.
Well site easement based on appraisal dated 8/24/09.

(c) Planning / Design/ Engineering/ Environmental Documentation
Project Name: UWCD Seawater Barrier Pilot Well (SC-9)
Item

Consultant
Task 8: Supplemental CEQA documentation $ 52,000
Task 9: Well Plans and Specifications $ 15,000
Task 10: Wellhead Improvements Plans and Specifications $ 26,000
Task 11: Permitting $ 22,000
Total $ 115,000
Note:

Supplemental CEQA cost based on prior CEQA experience.

Well Plans and Specifications cost based on recent well design for Saticoy Wellfields (4 wells) and El Rio Well No. 3.
Wellhead Improvements Plans and Specifications cost based on recent wellhead improvements design for Saticoy Wellfields (4 wells) and El Rio Well No. 3.

Permitting cost based on recent well/pipeline permitting experience with Saticoy Wellfields (4 wells) and El Rio Well No. 3.

(d) Construction/ Implementation

Project Name: UWCD Seawater Barrier Pilot Well (SC-9)

Item Cont Bid Cost

Task 12: Construction Contracting $ 25,400
Task 13: Well Construction $ 400,000
Task 14: Wellhead Improvements Construction $ 450,000
Subtotal Category (d) $ 875,400

Note:
Bidding and award cost based on prior construction bid experience.

Well drilling construction cost based on recent well drilling and construction for Saticoy Wellfields (4 wells) and El Rio Well No. 3.

Wellhead improvements construction cost based on recent wellhead improvements construction for Saticoy Wellfields (4 wells) and El Rio Well No. 3.
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United Water Conservation District Seawater Barrier Pilot Well (SC-9)
Summary and Back-up

(e) Environmental Compliance/ Mitigation / Enhancement

Project Name: UWCD Seawater Barrier Pilot Well (SC-9)

Iltem Cost

Task 15: Environmental Compliance and Mitigation $ 10,000
$ -

Total $ 10,000

Note:

Environmental compliance and mitigation for well drilling and well head improvements based on recent experience with Saticoy Wellfields (4 wells) and El Rio Well
No. 3.

(f) Construction Administration

Project Name: UWCD Seawater Barrier Pilot Well (SC-9)

Item Cost

Task 16: Construction Administration $ 40,000
$ -

Total $ 40,000

Note:

Estimated at 5% of Well Drilling and Wellhead Improvements Construction Cost.

(g) Other Costs
Project Name: UWCD Seawater Barrier Pilot Well (SC-9)

Item Cost

Not applicable $ -
$ -

Total $ -

(h) Construction/Implementation Contingency
Project Name: UWCD Seawater Barrier Pilot Well (SC-9)

Item Cost
Not applicable $ -
$ -

Total $ -




Attachment 4 - Table 7 Budget
VCWWD No. 16 Piru Treatment Plant Tertiary Upgrade (SC-10)
Summary and Back-up

Other State
Non-State Share Requested Funds Being % Funding
Budget Category (Funding Match) Grant Funding Used Total Match
(a) |Direct Project Administration Costs $ -1$ 80,000 | $ -1 $ 80,000 0%
(b) |Land Purchase/Easement $ 236,841 | $ -1$ -1$ 236,841 100%
(c) |Planning/Design/Engineering/ Environmental Documentation $ -1$ 450,000 | $ -{$ 450,000 0%
(d) |Construction/Implementation $ -[$ 2,475,000 | $ -|$ 2,475,000 0%
(e) |Environmental Mitigation/Enhancement $ -1$ 60,000 | $ -1 $ 60,000 0%
(f) |Construction Administration $ -1$ 350,000 | $ -1 $ 350,000 0%
(g) [Other Costs (e.g. payroll tracking) $ -1$ -1$ -1$ - |Not applicable
(h) |Construction/Implementation Contingency $ -1$ 335,000 | $ -8 335,000 0%
(i) [Grand Total, (a) through (h) $ 236,841 | $ 3,750,000 | $ -|$ 3,986,841 6%
Non-State Share (Funding Match) are provided by VCWWD No. 16's CIP Fund.
(a) Direct Administration
Project Name: Piru Tertiary Upgrade (SC-10)
Task Cost
Task 1: Administration $ 30,000
Task 2: Labor Compliance Program $ 10,000
Payroll Tracking $ 30,000
Task 3: Reporting $ 10,000
Task 4: Assessment and Evaluation $ -
Total $ 80,000
Note:
Cost for administration based on prior grant funded design/build construction experience.
Cost for labor compliance and payroll tracking based on prior grant funded design/build construction experience.
Costs for reporting based on prior grant funded design/build construction experience.
Costs for Assessment and Evaluation are zero, because those tasks will be performed by VCWWD staff.
(b) Land Purchase/ Easement
Project Name: Piru Tertiary Upgrade (SC-10)
Land
ROW Agent/Surveyor/ [Purchase/
Appraiser Easement Total
County Real Estate
Task 5: Land Purchase/Easement Agent (4 acres-2/24/09) | Completed $236,841
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VCWWD No. 16 Piru Treatment Plant Tertiary Upgrade (SC-10)
Summary and Back-up

(c) Planning / Design/ Engineering/ Environmental Documentation
Project Name: Piru Tertiary Upgrade (SC-10)
Consultant
Included in Design
Task 6: Design Build Contract
Task 7: Environmental Documentation - Completed $ 450,000
Included in Design
Task 8: Permitting Build Contract
Total $ 450,000
Note:
Cost for Environmental Documentation based on completed cost.
(d) Construction/ Implementation
Project Name: Piru Tertiary Upgrade (SC-10)
Item Cont Bid Cost
Task 9: Construction Contracting
Task 10: Construction of Tertiary Treatment Facility $ 2,475,000
Note:
Costs for Construction Contracting are zero, because the task will be performed by Ventura County Water Works District staff.
Breakdown for Design/Build Construction Estimate
Mob/Demob $ 150,000
Earthwork and Stormwater Pollution Prevention Plan $ 200,000
Filter System $ 900,000
Disinfection System $ 500,000
Electrical $ 150,000
Switchgear $ 80,000
Instrumentation $ 80,000
SCADA (programming and hardware) $ 80,000
Piping $ 120,000
Site work (AC Paving and fencing) $ 50,000
Landscape $ 15,000
Soils and Materials Testing $ 20,000
Design/Build Design Phase Engineering $ 100,000
Design/Build Construction Phase Engineering $ 25,000
Design/Build Post-Construction Phase Engineering $ 5,000
Total $ 2,475,000
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VCWWD No. 16 Piru Treatment Plant Tertiary Upgrade (SC-10)

Summary and Back-up

(e) Environmental Compliance/ Mitigation / Enhancement
Project Name: Piru Tertiary Upgrade (SC-10)

Item Cost
Task 11: Environmental Compliance/Mitigation/Enhancement
Landscaping along Hwy 126 as a required visual barrier per
approved final MND $ 60,000
$ -

Total $ 60,000
Note:
Costs for landscaping based on prior Treatment Plant construction.
(f) Construction Administration
Project Name: Piru Tertiary Upgrade (SC-10)
Item Cost
Task 12: Construction Administration

Construction Management $ 215,000

Inspection $ 135,000
Total $ 350,000
Note:
Costs for Construction Management based on prior design/build experience.
Costs for Inspection based on prior design/build experience.
(g) Other Costs
Project Name: Piru Tertiary Upgrade (SC-10)
Item Cost
Not applicable $ -

$ -

Total $ -
(h) Construction/Implementation Contingency
Project Name: Piru Tertiary Upgrade (SC-10)
Item Cost
Contingency $ 225,000
Change order costs during construction $ 110,000
Total $ 335,000
Note:

Contingency based on 9% of $2,475,000 Construction cost.
Change order costs based on 4% of $2,475,000 Construction cost.
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The Nature Conservancy Natural Floodplain Protection Program (SC-7)

Summary and Back-up

Other State

Non-State Share| Requested Funds Being % Funding

Budget Category (Funding Match) | Grant Funding Used Total Match

(a) | Direct Project Administration Costs $ -1$ -1$ -1$ - |Not applicable
(b)|Land Purchase/Easement $ 1,507,500 [ $ 3,000,000 | $ -1 $ 4,507,500 33%
(c) [Planning/Design/Engineering/ Environmental Documentation $ -1$ -1$ -1$ - |Not applicable
(d) |Construction/Implementation $ -1$ -1$ -1$ - |[Not applicable
(e) [Environmental Compliance/ Mitigation/Enhancement $ -1$ -1$ -1$ - |Not applicable
(f) [Construction Administration $ -1$ -1$ -1$ - |[Not applicable
(g)|Other Costs $ -1$ -1$ -1$ - |Not applicable
(h) [Construction/Implementation Contingency $ -1$ -1$ -1$ - |Not applicable
(i) |Grand Total, (a) through (h) $ 1,507,500 [ $ 3,000,000 | $ -1 $ 4,507,500 33%

Non-State Share (Funding Match) are provided by TNC's private funds and the Trustee Council Fund.

(a) Direct Administration
Project Name: TNC NFPP (SC-7)

Task Cost

Task 1: Administration $ -
Task 2: Labor Compliance Program $ -
Task 3: Reporting $ -
Task 4: Assessment and Evaluation

Total $ -
Note:

Costs for Administration, Labor Compliance Program, Reporting, and Assessment and Evaluation are zero, because those tasks will be

performed by TNC staff.

(b) Land Purchase/ Easement
Project Name: TNC NFPP (SC-7)

ROW Land
Agent/Surveyor/ |Purchase/
Appraiser Easement Total
Task 5: Land Purchase/Easement $ 30,000.00 | $ 4,477,500 | $ 4,507,500
$/Acre Acres Land Cost
Permanent Easement Cost $ 19,900.00 225| $ 4,477,500

Note:

Costs assume $10,000 each for appraisal, Environmental Site Assessment and title/closing costs.

Permanent easement cost based on current land prices.
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The Nature Conservancy Natural Floodplain Protection Program (SC-7)
Summary and Back-up

(c) Planning / Design/ Engineering/ Environmental Documentation
Project Name: TNC NFPP (SC-7)

Cost

$ R
Task 6: Environmental Documentation $ -
Total $ -

Note:
Cost for Environmental Documentation is zero, because this task will be performed by TNC staff.

(d) Construction/ Implementation - Not applicable
Project Name:TNC NFPP (SC-7)

Item Cont Bid Cost
Not applicable 0

(e) Environmental Compliance/ Mitigation / Enhancement - Not applicable
Project Name: TNC NFPP (SC-7)

Item Cost

Not applicable $ -
$ -

Total $ -

(f) Construction Administration - Not applicable
Project Name: TNC NFPP (SC-7)

Item Cost

Not applicable $ -
$ -

Total $ -

(g) Other Costs
Project Name: TNC NFPP (SC-7)

Item Cost

Not applicable $ -
$ B

Total $ -

(h) Construction/Implementation Contingency
Project Name: TNC NFPP (SC-7)

Item Cost
Not applicable $ -
$ -

Total $ -
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Ojai Valley Land Conservancy Ojai Meadows Ecosystem Restoration Final Phase (V-5)

Summary and Back-up

Other State

Non-State Share Requested Funds Being % Funding

Budget Category (Funding Match) | Grant Funding Used Total Match

()| Direct Project Administration Costs $ 5,000 | $ 11,100 | $ $ 16,100 31%
(b)[Land Purchase/Easement $ -1$ -1$ $ - |Not applicable
(c)|Planning/Design/Engineering/ Environmental Documentation $ -1$ -1 $ $ - |Not applicable
(d)[Construction/Implementation $ 92,518 | $ 392,624 | $ $ 485,142 19%
(e)|Environmental Compliance/ Mitigation / Enhancement $ 4,800 | $ 15,600 | $ $ 20,400 24%
(f) [Construction Administration $ 7,500 | $ 20,500 | $ $ 28,000 27%
(9)|Other Costs $ -1$ -1 $ $ - |Not applicable
(h)[Construction/Implementation Contingency $ 16,795 | $ 60,176 | $ $ 76,971 22%
(i) |Grand Total, (a) through (h) $ 126,613 | $ 500,000 | $ $ 626,613 20%

Non-State Share (Funding Match) are provided by OVLC's cash held in existing restricted funds earmarked for Ojai Meadows Preserve Restoration as well as

other staff and volunteer labor.

(a) Direct Administration

Project Name: OVLC Ojai Meadows Ecosystem Restoration Final Phase (V-5)

Task Cost

Task 1: Administration $ 7,000.00
Task 2: Labor Compliance Program $ -
Task 3: Reporting $ 9,100.00
Total $ 16,100.00
Note:

Cost for Administration based on prior grant administration experience.

Costs for Labor Compliance Program are zero, because those tasks will be performed by OVLC staff.

Cost for reporting based on prior grant reporting experience.

(b) Land Purchase/ Easement

Project Name: OVLC Ojai Meadows Ecosystem Restoration Final Phase (V-5)

ROW Land

Agent/Surveyor/ Purchase/

Appraiser Easement Total
Task 4: Land Purchase/Easement - Not applicable because complete | $ - $ -1$

$/Acre Acres Land Cost

(c) Planning / Design/ Engineering/ Environmental Documentation
Project Name: OVLC Ojai Meadows Ecosystem Restoration (V-5)

Task 5: Planning

Task 6: Design/Engineering

Task 7: Environmental Documentation

Task 8: Permitting

Total

Note:

Costs for Planning, Design/Engineering, Environmental Documentation, and Permitting are zero, because those tasks are complete and/or will

be performed by OVLC staff.
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Ojai Valley Land Conservancy Ojai Meadows Ecosystem Restoration Final Phase (V-5)
Summary and Back-up

(d) Construction/ Implementation

Project Name: OVLC Ojai Meadows Ecosystem Restoration Final Phase (V-5)

Cost
Task 9: Construction Contracting
Task 10: Construction
Description Units Quantity Unit Cost Subtotal
Materials
Shrubs 1 gallon native stock |each 9,012| $ 5% 40,554
Trees 1 gallon native stock |each 1,185| $ 5|% 5,333
Trees 15 gallon stock 180| $ 25| $ 4,500
wood chips or gorilla
hair for weed control
and moisture
Mulch retention Cubic yards 540| $ 18| $ 9,720
Seed Prepared seed mixes |lbs 1,300/ $ 50 | $ 65,000
PVC hard line (3/4 in.
Irrigation System schedule 40) feet 950 $ 0[$ 285
Labor
Manual exotic species
Site Preparation - Manual removal hrs 3,000| $ 35|$ 105,000
Mechanical site prep.
and maintenance
Site Preparation - Mechanical mowing hrs 290[ $ 70 $ 20,300
Planting Installation hrs 2,070| $ 35|$ 72,450
Weed management /
First year Inspection/Management irrigation hrs 2,200| $ 35|$ 77,000
Second year Inspection/Management Weed management _|hrs 1,600] $ 35|$ 56,000
Third year Inspection/Management Weed management |hrs 800[ $ 35($ 28,000
Misc Supplies Misc supplies each 1 $ 1,000 [ $ 1,000
Sub-total $ 485,142
Note:

Costs for Construction Contracting is zero, because the task will be performed by OVLC staff.
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Ojai Valley Land Conservancy Ojai Meadows Ecosystem Restoration Final Phase (V-5)

Summary and Back-up

(e) Environmental Compliance/ Mitigation / Enhancement

Project Name: OVLC Ojai Meadows Ecosystem Restoration Final Phase (V-5)
Budget Item Description Units Quantity Unit Cost Subtotal
Performance
Monitoring field work
and reports for 3
Task 11: Assessment and Evaluation years. hrs 291 70 $20,400.00
Total $20,400.00
(f) Construction Administration
Project Name: OVLC Ojai Meadows Ecosystem Restoration Final Phase (V-5)
Budget Item Description Units Quantity Unit Cost Subtotal
Contract
management, field
orientation and
inspections, general
Task 12: Construction Administration project management |hrs 400 70 $28,000.00
Total $28,000.00
(g) Other Costs
Project Name: OVLC Ojai Meadows Ecosystem Restoration Final Phase (V-5)
Item Cost
Not applicable $ -
$ B
Total $ -
(h) Construction/Implementation Contingency
Project Name: OVLC Ojai Meadows Ecosystem Restoration Final Phase (V-5)
Budget Item Description Units Quantity Unit Cost Subtotal
15% of labor and
materials costs for
construction.
Excludes
performance
monitoring and grant
Construction Conrtingency administration hrs $76,971.23
Total $76,971.23
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Requested Grant

Other State

Non-State Share Funding (DWR Funds Being % Funding
Individual Project Title (Funding Match) Grant Amount) Used Total Match

Ventura County Regional Urban Landscape Efficiency Program

(a) (R-1) $ 320,200 | $ 960,599 - $ 1,280,798 25%
Calleguas Regional Salinity Management Pipeline- Phase 2A

(b) (C-14) $ 11,250,000 | $ 3,750,000 $ 15,000,000 75%

(c) Camrosa Round Mountain Desalter (C-13) $ 2,713,800 | $ 2,300,000 $ 5,013,800 54%

(d) CamSan/Camrosa Recycled Water Interconnection (C-15) $ 2,750,000 | $ 2,750,000 $ 5,500,000 50%
United Water Conservation District Seawater Barrier Pilot Well

(e) (SC-9) $ 650,000 | $ 500,000 $ 1,150,000 57%
VCWWD No. 16 Piru Treatment Plant Tertiary Upgrade

(f) (SC-10) $ 236,841 | $ 3,750,000 $ 3,986,841 6%
The Nature Conservancy Natural Floodplain Protection Program

(9) (SC-7) $ 1,507,500 | $ 3,000,000 $ 4,507,500 33%
Ojai Valley Land Conservancy Ojai Meadows Ecosystem

(h) Restoration Final Phase (V-5) $ 126,613 | $ 500,000 $ 626,613 20%

(i) Grand Total (Sum rows (a) through (h) for each column) $ 19,554,953 | $ 17,510,599 $ 37,065,551 53%




